Area Description:
Project area is located north Halfway, approximately 50 miles east Baker City. The project area is approx. 10,000 acres (mostly private + some USFS) and is for treatment of rush skeletonweed. This project has been treated consistently for five years, but there is a fair bit of rush skeletonweed present. This project is mostly steep canyon country and will require backpack, horse/mule, and/or ATVs. Tri-County requires that landowners provide either proof of cash or in-kind project match and will encourage the contractors to provide landowners with match forms to fill out. **This project is an hourly bid and is not to exceed $4,000, Tri-County will select contractor based on bid amount, experience, and equipment used- chemical will be provided for this project.** This is mostly on private lands but may include some USFS, contractor’s will be required to follow all USFS treatment protocols for treatment records and gaining access to project area.

Approved Herbicides:
Tri-County will provide all herbicides, surfactants, and dyes needed to complete this job

Treatment Timing: Bolted to Flowering, July 2020

Contractor’s Responsibilities:
- Identification of rush skeletonweed
- Supplying all personnel and equipment necessary for the job to be completed.
- At least a 90% treatment (dead or blue) of all weeds identified within the project area.
- Provide all treatment records, invoice, track logs, point, and/or polys need to be submitted to Tri-County post treatment for approval prior to payment.
- Any photo points requested by Tri-County CWMA should be submitted within a timely manner following project completion.

Tri-County’s Responsibilities:
- Acquire landowner permission for entering property.
- Upload or send to contractor’s GPS all required points and track logs, along with any maps requested by contractor.
- Provide all herbicide, surfactant, and dye.
- Inspect project just prior to completion to allow the contractor to correct any missed plants before the contractor leaves the site.
- Contractor will be paid in full within 30 days of project completion approval by Tri-County staff.